



**CITY OF NEWARK
DELAWARE**

January 18, 2022

CONTRACT 21-13:

STORMWATER MANAGEMENT RETROFIT ABBOTSFORD BMP

UNOFFICIAL BID RESULTS

Bidder	Bid Items	Bid Price	Completion Timeline
Lindstrom Excavating Contractors, Inc.	Item #1: Stormwater BMP Improvments Item #2: Stormwater BMP Landscaping	\$320,000.00 <u>\$45,000.00</u> \$365,000.00	Not given on proposal
Gessler Construction Company, Inc.	Item #1: Stormwater BMP Improvments Item #2: Stormwater BMP Landscaping	\$474,900.00 <u>\$15,000.00</u> \$489,900.00	120 days
Environmental Quality Resources, Inc.	Item #1: Stormwater BMP Improvments Item #2: Stormwater BMP Landscaping	\$214,364.60 <u>\$22,935.40</u> \$237,300.00	Not given on proposal
Merit Construction Engineers, Inc.	Item #1: Stormwater BMP Improvments Item #2: Stormwater BMP Landscaping	\$299,460.00 <u>\$27,040.00</u> \$326,500.00	120 days
Mumford & Miller Concrete, Inc.	Item #1: Stormwater BMP Improvments Item #2: Stormwater BMP Landscaping	\$394,600.00 <u>\$52,000.00</u> \$446,600.00	By 7/25/22
Reybold Construction Group, LLC	Item #1: Stormwater BMP Improvments Item #2: Stormwater BMP Landscaping	\$443,000.00 <u>\$13,000.00</u> \$456,000.00	120 days